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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
SANTA CLARITA ON ROUTE 5 FROM  0.8 km NORTH OF VALENCIA BOULEVARD OVERCROSSING TO 0.6  km
NORTH OF RYE CANYON BOULEVARD UNDERCROSSING AND ON ROUTE 126 FROM 0.1 km WEST OF
ROUTE 5/126 SEPARATION TO 0.2 km EAST OF ROUTE 5/126 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 15, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 11 dated 10-26-01.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 5, 12, 25, 33, 90, 101, 112, 161, 184, 185, 187, 263, 273, 292, 297, 298, 302, 305, 313, 318, 319 and
328 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.13, "MAINTAINING TRAFFIC," the twenty third paragraph is revised as
follows:

"No work that interferes with public traffic on local streets and Route 126 (Magic Mountain Parkway)
and Rye Canyon road shall be performed between 6:00 a.m. and 9:00 a.m. or between 3:00 p.m. and 7:00
p.m. except work required under Sections 7-1.08 and 7-1.09."

In the Special Provisions, Section 10-1.13, "MAINTAINING TRAFFIC," the thirtieth paragraph is revised as follows:

"Rerouting traffic during erection or removal of girders falsework shall be undertaken between the
hours of 12:01 a.m. and 5:00 a.m., Monday through Friday, except designated legal holidays and days
preceding designated legal holidays, for the period necessary for erecting or removing the girders falsework
on Rye Canyon Road and Route 126 (Magic Mountain Parkway)."
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In the Special Provisions, Section 10-1.14, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection "LATE
REOPENING OF CLOSURES," the third paragraph is revised as follows:

"A damage payment as shown in the following table will be deducted from any monies due, or that
may become due to the Contractor if all of the following conditions are no met:"

In the Special Provisions, Section 10-1.23, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE
PORTLAND CEMENT CONCRETE PAVEMENT," is replaced with "REMOVE CEMENT CONCRETE PAVEMENT
AND BASE," and is revised as follows:

"REMOVE CEMENT CONCRETE PAVEMENT AND BASE
Removing portland cement concrete pavement and base shall conform to the provisions in Section

15-3, "Removing Concrete," of the Standard Specifications.
Where no joint exists in the pavement on the line at which concrete is to be removed, a straight, neat

cut with a power driven saw shall be made along the line to a minimum depth of 50 mm before removing
the concrete.

The quantities of portland cement concrete pavement and base removed will be measured and paid for
by the square meter.

No deduction will be made from any excavation quantities for the quantity of portland cement concrete
pavement removed.

Full compensation for removing base material and sawing joints at removal lines, as required, shall be
considered as included in the contract price paid per square meter for remove concrete pavement and base
and no additional compensation will be allowed therefor."

In the Proposal and Contract, the Engineer’s Estimate Items 40, 63, 66, 100, 101, 102 and 103 are revised and Items 34,
39 and 89 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 4, 6, 7 and 8 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 6,
7 and 8 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
07-1760U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150662 REMOVE METAL BEAM GUARD
RAILING

M 210

22 022494 REMOVE DOUBLE THRIE BEAM
BARRIER

M 1281

23 022495 REMOVE THRIE BEAM BARRIER M 180

24 022496 REMOVE (YELLOW)
THERMOPLASTIC TRAFFIC STRIPE

M 2780

25 150711 REMOVE PAINTED TRAFFIC STRIPE M 44 500

26 150712 REMOVE PAINTED PAVEMENT
MARKING

M2 13

27
(S)

150713 REMOVE PAVEMENT MARKING M2 82

28
(S)

150722 REMOVE PAVEMENT MARKER EA 19 700

29 150730 REMOVE CHANNELIZERS EA 20

30 150742 REMOVE ROADSIDE SIGN EA 27

31 150748 REMOVE ROADSIDE SIGN PANEL EA 2

32 150760 REMOVE SIGN STRUCTURE EA 2

33 150764 REMOVE SIGN OVERLAY M2 2

34 BLANK

35 150771 REMOVE ASPHALT CONCRETE DIKE M 1770

36 150802 REMOVE DRAINAGE FACILITIES LS LUMP SUM LUMP SUM

37 150806 REMOVE PIPE M 62

38 150820 REMOVE INLET EA 6

39 BLANK

40 150847 REMOVE CONCRETE PAVEMENT
AND BASE

M2 5920
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 190105 ROADWAY EXCAVATION (TYPE Z-2)
(AERIALLY  DEPOSITED LEAD)

M3 3540

62 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

63
(F)

192001 STRUCTURE EXCAVATION M3 92

64
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 1790

65
(F)

192020 STRUCTURE EXCAVATION (TYPE D) M3 7

66
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 180

67
(F)

193001 STRUCTURE BACKFILL M3 32

68
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 778

69
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 510

70 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 30

71 193114 SAND BACKFILL M3 43

72
(S)

022499 BAT HOUSE EA 20

73
(S)

200002 ROADSIDE CLEARING LS LUMP SUM LUMP SUM

74 202007 DUFF M2 16 700

75
(S)

203003 STRAW (EROSION CONTROL) TONN 11

76
(S)

203014 FIBER (EROSION CONTROL) KG 2030

77
(S)

203024 COMPOST (EROSION CONTROL) KG 8200

78
(S)

203026 MOVE IN OR MOVE OUT (EROSION
CONTROL)

EA 10

79
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 54

80
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 540
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ENGINEER'S ESTIMATE
07-1760U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(S)

204013 PLANT (GROUP M) EA 10 200

82
(S)

022500 NON NATIVE VEGETATION
REMOVAL

LS LUMP SUM LUMP SUM

83
(S)

204017 PLANT (GROUP W) EA 3480

84
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

85 208038 NPS 3 SUPPLY LINE (BRIDGE) M 342

86 260201 CLASS 2 AGGREGATE BASE M3 8760

87 260301 CLASS 3 AGGREGATE BASE M3 720

88 280000 LEAN CONCRETE BASE M3 800

89 BLANK

90 390160 ASPHALT CONCRETE (TYPE B) TONN 18 600

91 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 840

92 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 150

93 394042 PLACE ASPHALT CONCRETE DIKE
(TYPE B)

M 35

94 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 80

95 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 1130

96 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 980

97 401000 CONCRETE PAVEMENT M3 1550

98 404092 SEAL PAVEMENT JOINT M 1050

99 490566 FURNISH STEEL PILING
(HP 360 X 132)

M 301

100
(S)

490567 DRIVE STEEL PILE (HP 360 X 132) EA 20
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ENGINEER'S ESTIMATE
07-1760U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101 490753 FURNISH PILING (CLASS 625) M 786

102
(S)

490754 DRIVE PILE (CLASS 625) EA 44

103 491007 FURNISH PILING (CLASS 400) M 344

104
(S)

491008 DRIVE PILE (CLASS 400) EA 18

105
(S)

048737 REMOVE CASING PILE
(1524 X 25.4 MM)

EA 1

106
(S)

048738 REMOVE CASING PILE
(2134 X 25.4 MM)

EA 1

107 048739 FURNISH ANCHOR PILE
(610 X 12.7 MM)

M 190

108 048740 FURNISH CAST-IN-STEEL-SHELL
CONCRETE  PILING (610 X 19 MM)

M 2170

109
(S)

048741 DRIVE CAST-IN-STEEL-SHELL
CONCRETE PILE  (610 X 19 MM)

EA 80

110
(S)

048742 DRIVE ANCHOR PILE
(610 X 12.7 MM)

EA 4

111
(S)

048743 DRIVE CASING PILE (1524 X 25.4
MM)

EA 1

112
(S)

048744 DRIVE CASING PILE (2134 X 25.4
MM)

EA 1

113 048745 FURNISH CASING PILE
(1524 X 25.4 MM)

M 18

114 048746 FURNISH CASING PILE
(2134 X 25.4 MM)

M 8

115 048747 FURNISH CAST-IN-STEEL-SHELL
CONCRETE  PILING (1219 X 25.4 MM)

M 1555

116
(S)

048748 DRIVE CAST-IN-STEEL-SHELL
CONCRETE  PILE (1219 X 25.4 MM)

EA 46

117
(S)

048749 REMOVE ANCHOR PILE
(1219 X 25.4 MM)

EA 4

118
(S)

048750 REMOVE ANCHOR PILE
(610 X 12.7 MM)

EA 4

119 048751 FURNISH CAST-IN-STEEL-SHELL
CONCRETE  PILING (1829 X 38.1 MM)

M 1452

120
(S)

048752 DRIVE CAST-IN-STEEL-SHELL
CONCRETE  PILE (1829 X 38.1 MM)

EA 41
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